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CONSTRUCTION DETAILS:

A, INSTALL 10° PEDESTAL POLE WITH BREAKAWAY COUPLINGS (MD 818.16-01), MODIFIED BASE, COUNTDOWN PEDESTRIAN
SIGNAL, AUDIBLE TACTILE PUSHBUTTON AND SIGN. (NOTE: -2 IN. PVC SCHEDULE 80 CONDUIT BEND).

BY: fanyong -

B. INSTALL 10° PEDESTAL POLE (CUT TO 5') WITH BREAKAWAY COUPLINGS (MD 818.16-01), MODIFIED BASE, AUDIBLE
TACTILE PUSHBUTTON AND SIGN. (NOTE: 4-2 IN. PYC SCHEDULE 80 CONDUIT BEND).
C. INSTALL 2 IN.PVC SCHEDULE 80 ELECTRICAL CONDUIT — TRENCHED,
D. INSTALL 3 IN.PVC SCHEDULE 80 ELECTRICAL CONDUIT — TRENCHED.
E. INSTALL 3" CONDUIT BEND IN EXISTING CABINET FOUNDATION,
F.  INSTALL 24 IN. HEAT APPLIED, WHITE PERMANENT PREFORMED THERMOPLASTIC PAVEMENT MARKING FOR STOP LINE.
G. INSTALL 12 IN. HEAT APPLIED, WHITE PERMANENT PREFORMED THERMOPLASTIC PAVEMENT MARKING FOR CROSSWALK.
H. USE EXISTING SIGNAL POLE AND ALL ATTACHED EQUIPMENT. REMOVE PEDESTRIAN SIGNAL, PUSH BUTTON
AND SIGN. INSTALL NEW COUNTDOWN PEDESTRIAN SIGNAL, AUDIBLE TACTILE PUSHBUTTON, AND SIGN.
J.  USE EXISTING SIGNAL POLE, SPAN WIRE, AND ALL ATTACHED EQUIPMENT. REMOVE PEDESTRIAN SIGNAL(S), PUSH INTERCONNECT
BUTTON AND SIGN. INSTALL NEW COUNTDOWN PEDESTRIAN SIGNAL. | , s [0 HURLEY AVE
K. USE EXISTING SIGNAL POLE, SPAN WIRE, AND ALL ATTACHED EQUIPMENT. GENERAL NOTES: - o =
L. USE EXISTING SIGNAL POLE, MAST ARM, AND ALL ATTACHED EQUIPMENT. 1. THE CONTRACTOR SHALL VERIFY ALL PROPOSED POLE LOCATIONS PRICR TO INSTALLATION. STATE OF MARYLAND
M. USE EXISTING HANDHOLE. S 2. ALL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH SHA STANDARDS. DEPARTMENT OF TRANSPORTATION
N. USE EXISTING CONDUIT. 3. ALL EXISTING TRAFFIC SIGNAL EQUIPMENT REMOVED SHALL BECOME THE PROPERTY OF THE SIGNAL CONTRACTOR STATE HIGHWAY ADMINISTRATION
P. USE EXISTING CABINET AND CONTROLLER. INSTALL NEW 2-WIRE APS CENTRAL UPON COMPLETION OF THE NEW SIGNAL.
CONTROL UNIT IN EXISTING CABINET 4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TERMINATING ALL SIGNAL CABLE TO THE APPROPRIATE TERMINALS ' OFFICE OF TRAFFIC & SAFETY
Q. USE EXISTING SPAN WIRE. AND PROPERLY LABEL EACH CABLE. ‘ TRAFFIC ENGINEERING DESIGN DIVISION
R. REMOVE EXISTING PAVEMENT MARKINGS. 5. THE CONTRACTOR SHALL VERIFY ALL UNDERGROUND UTILITIES PRIOR TO INSTALLING PROPOSED SIGNAL EQUIPMENT. MD 28 (W. MONTGOMERY AVENUE) AT
IF ANY UTILITY CONFLICTS SHOULD ARISE THE CONTRACTOR SHALL CONTACT THE PROJECT ENGINEER. CROFTON HILL LANE/RESEARCH BOULEVARD
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